

General Services Maintenance Complex Building

Tuesday, December 7, 2021 at 10:00 am

Preliminary Bid Results

					Abuck, Inc.	
No.	Work Item	Detail	Unit	Estimated Quantity	Unit Price	Extended Total
1	Mobilization	Not to exceed 5%	LS	N/A	\$ 16,500.00	\$ 16,500.00
2	Asphalt Pavement Removal	N/A	LS	N/A	\$ 23,750.00	\$ 23,750.00
3	Grading	N/A	LS	N/A	\$ 9,780.00	\$ 9,780.00
4	Concrete Foundation Design	N/A	LS	N/A	\$ 5,275.00	\$ 5,275.00
5	Concrete Foundation	Structure A	LS	N/A	\$ 10,900.00	\$ 10,900.00
6	Concrete Foundation	Structure B	LS	N/A	\$ 11,100.00	\$ 11,100.00
7	Concrete Foundation	Structure C	LS	N/A	\$ 7,787.00	\$ 7,787.00
8	Concrete Flat Work	4-Inch Thick	SF	400	\$ 17,900.00	\$ 7,160,000.00
9	Concrete Flat Work	6-Inch Thick	SF	800	\$ 24,870.00	\$ 19,896,000.00
10	Metal Building Design	N/A	LS	N/A	\$ 6,595.00	\$ 6,595.00
11	Metal Building	Structure A	LS	N/A	\$ 148,500.00	\$ 148,500.00
12	Metal Building	Structure B	LS	N/A	\$ 31,780.00	\$ 31,780.00
13	Metal Building	Structure C	LS	N/A	\$ 31,780.00	\$ 31,780.00
14	Unforeseen Allowance	N/A	Allow- ance	\$25,000		
GRAND TOTAL					\$	27,384,747.00