

Terry R. Hicks WTP Ceiling Tile Replacement	
ADDENDUM # 1	
DATE	Wednesday, January 12, 2022
RFB NUMBER	2021-WP-24
RFB OPENING DATE	Tuesday, February 1, 2022, at 10:00 a.m. local time

REVISION:

1) Include Division 1 Section 2 – General Information as part of the RFB documents, as provided on page 1-2.1 of this Addendum.

Acknowledgment of receipt of this addendum must be signed and included in your submittal response.	
COMPANY NAME	
SIGNATURE	
DATE	

Division 1

General Information

Section 2: General Overview

2.1 Intent and Purpose

The Clayton County Water Authority (CCWA) intends to contract with an experienced licensed contractor to perform ceiling tile replacement at its Terry R. Hicks Water Production Plant located at 1693 Freeman Rd, Jonesboro, GA 30236. Specifications herein describe the work to be completed under this contract.

2.2 Bid Evaluation

A contract will be awarded to the lowest responsive responsible bidder whose bid conforms to the Request for Bid specifications and will be the most advantageous to the CCWA. An evaluation will also be performed to ensure bidder complies with the required submittals. Determination of best responsive responsible bidder will be the sole judgment of the CCWA.

To be considered responsive to this bid, bidders are required to bid on all work items listed on the Bid Form.

This procurement has a SLBE bid discount <u>for evaluation purposes only</u>, which will be given to CCWA certified SLBE primes only. For more details, please refer to Division 2, Section 8 of this bid package.

2.3 Addendum

Bidders may ask questions regarding this contract prior to the bid opening. To be considered, all questions must be received in writing via email to *CCWA_Procurement@ccwa.us* by 10:00 a.m. local time on Monday, January 17, 2022. Any and all responses to bidders' questions will be issued in the form of an Addendum by email. All addenda issued shall become part of the Bid Documents.

END OF SECTION