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SECTION 00 91 13.01 

ADDENDUM NO. 1 

SEE ADDENDUM PROTOCOL FOR INSTRUCTIONS 

NOTE: REVISIONS TO PROJECT MANUAL (BOLD / STRIKETHROUGH, ETC.) TO MATCH 

FORMATTING EDITS IN THE ACTUAL SPEC SECTION 

PART 1 – REVISIONS TO THE PROJECT MANUAL 

The following REVISIONS shall be incorporated into the PROJECT MANUAL for the above-

referenced project: 

A. Section 00 01 10 Table of Contents 

1. REPLACE “SLBE Forms” with “SLBE Program – Goal” 

B. Section 00 41 00 Bid Form 

1. REPLACE Section 00 41 00 Bid Form in its entirety with revised Section attached 

to this Addendum. Revisions are highlights in red text. 

C. Section 00 43 39.01 SLBE Program - Goal 

1. REPLACE Section 00 43 39.01 SLBE Program – Goal in its entirety with revised 

Section attached to this Addendum. Revisions are highlights in red text. 

D. Section 00 43 39.02 SLBE Program - Discount 

1. DELETE Section 00 43 39.02 SLBE Program – Discount in its entirety. 

E. Section 01 22 15 Measurement and Payment 

1. REPLACE Section 01 22 15 Measurement and Payment in its entirety with revised 

Section attached to this Addendum. Revisions are highlights in red text. 
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F. Section 26 00 01 General Electrical Provisions 

1. Paragraph 1.1.B.3.a, REPLACE “Complete system of conduits, cables and 

conductors to supply electrical energy to the new control panel and blowers” with 

“Complete system of conduits, cables and conductors to supply electrical energy 

to the new electrical panels and pump station” 

2. Paragraph 1.1.B.3.b, DELETE “Blower control panel” 

3. Paragraph 1.1.B.3.c, DELETE “MCC modifications” 

4. Paragraph 1.3.A.4.c.1, REPLACE “MCC Breaker” with “Pump Station Control 

Panel” 

5. Paragraph 1.3.A.4.c.2, DELETE “Blower Control Panel” 

G. Section 26 00 02 Basic Materials and Methods 

1. Paragraph 2.2.D.1.a, REPLACE “Blower Control Panel” with “Pump Station 

Control Panel” 

H. Section 42 21 13 Package Centrifugal Suction Lift Station 

1. REPLACE Section 42 21 13 Package Centrifugal Suction Lift Station in its entirety 

with revised Section attached to this Addendum. Revisions are highlights in red 

text. 

All other terms and conditions of the PROJECT MANUAL remain unchanged. 

PART 2 – REVISIONS TO THE DRAWINGS 

The following REVISIONS shall be incorporated into the DRAWINGS for the above-referenced 

project: 

A. On Drawing Sheet C-7, ADD the following note: 
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2. Remove the existing generator foundation and install a new foundation in the 

location shown. Foundation shall be sized according to the actual dimensions of 

the generator being provided and have a six (6) inch reveal on all sides of the 

generator. Pad shall be 12 inches thick with #6 reinforcing at 9” each way, top and 

bottom.  

B. On Drawing Sheet C-7, in the call out for the diesel generator, CHANGE “6” thick 

concrete pad” to “12” thick concrete pad”. 

C. On Drawing Sheet E-2, DELETE “Provide EDCO HSP 121 surge suppressors at both 

ends of all 120V control cables. Provide EDCO PC-642 surge suppressors at both ends 

of all signal cables.” 

D. On Drawing Sheet E-2, ADD “or equal” to the end of Note 6. 

E. On Drawing Sheet E-2, Note 7, REPLACE “Square-D CAT #HDL36060U31X” with 

“Square-D CAT #HDL36060V33X, or equal” 

F. On Drawing Sheet E-4, Note 1, DELETE “Provide EDCO HSP 121 surge suppressors at 

both ends of all 120V control cables. Provide EDCO PC-642 surge suppressors at both 

ends of all signal cables.” 

G. On Drawing Sheet E-4, ADD “or equal” to the end of Note 5. 

H. On Drawing Sheet E-4, Note 6, REPLACE “Square-D CAT #JDL3250U31X” with 

“Square-D CAT #JDL36250V33X, or equal” 

All other terms and conditions of the DRAWINGS remain unchanged. 

PART 3 – QUESTIONS AND ANSWERS 

The following QUESTIONS and ANSWERS shall be incorporated into the PROJECT MANUAL 

for the above-referenced project: 

Q1: Note 1 on sheet E-4 and note 1 sheet E-2, Surge arrestors at both ends of 

signal and control cables? These arrestors are bulky to be at both ends of 
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cables and would take up a significant amount of space in a control 

cabinet. Please confirm this requirement. 

A1: This requirement has been deleted. See Part 2 – Revisions to the Drawings, 

Items C and F. 

Q2: Note 6 sheet E-4 calls out a specific Square D part number for the Main 

Breaker, is an equal to ok to use or is this project Square D specific. 

A2: See Part 2 – Revisions to the Drawings, Item H, above. 

Q3: Same as above with the surge arrestor, note 5 sheet E4 

A3: See Part 2 – Revisions to the Drawings, Item G, above. 

Q4: If the load center called out on sheet E-2 is not available in a 4x enclosure, 

will a 3r enclosure satisfy the engineer?  

A4: NEMA-3R enclosure is acceptable. 

Q5: Specs section 260001 4 b- Is it acceptable to use the approved submittals 

for the electrical equipment and install the correct size and qty of conduits 

required and as drawn to make a complete and functional system.  

A5: In reference to Section 26 00 01, Paragraph 1.3.A.4.b, Contractor shall provide 

all the requirements included within this section. 

Q6: Is an ARC Flash and coordination study required to be done for these 

projects? If so who is to perform electrical gear, supplier or is a specific 

party required to perform. We have used EDEC Inc for past projects where 

the electrical supplier is not required to perform. 

A6: Yes, an ARC Flash study is required. It is the responsibility of the Contractor to 

provide the ARC Flash and coordination study that is required for this work. 

Q7: 260001 2.9 F We will exclude as there are no disconnects called out on this 

project. 

A7: Acknowledged. 

Q8: Verify that RGS (rigid galv. steel)conduit exposed and sch 40 PVC 

underground with RGS painted 90’s is acceptable. Stainless steel hardware 

and supports. 
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A8: See Specification Section 26 05 33.13, paragraph 3.5. 

Q9: Will the contractor be responsible for power to the surrounding homes 

during power interruptions? 

A9: The contactor will be responsible for providing temporary power to the 

surrounding homes, as required. See Part 1 – Revisions to the Project Manual, 

Items B and E. 

Q10: Cristi Ct LS: Is the 120V/240V Panelboard provided with the Gorman Rupp 

Package? 

A10: No. 

Q11: Cristi Ct LS: Is there any more information on this existing generator, i.e. 

manufacturer, dimensions of the unit, etc? 

A11: The existing generator at Cristi Ct LS is a Katolight, model D60FGJ4, 60 kW 3 

phase power generation system. 

Q12: Cristi Ct LS: Is the Mission RTU provided by owner or electrician? If 

electrical provide Mission representative contact info. 

A12: Mission RTU is to be provided by the electrician. Contact Wesley Bott of Kazmir 

& Associates, Inc. 

Q13: Cristi Ct LS: Can the location of the power company transformer be 

provided? 

A13: See proposed new power pole location shown on Drawing Sheet C-2.  Final pole 

location to be coordinated with power company. 

Q14: London Ct LS: Is the existing generator pad to be reused and expanded if 

necessary or is existing pad to be demoed & new pad provided? 

A14: See Part 2 – Revisions to the Drawings, Item A, above. 
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PART 4 – ATTACHMENTS 

A. Pre-Bid Meeting and Mandatory Site Visit Sign-in Sheet 

B. Section 00 41 00 Bid, revised Addendum No. 1  

C. Section 00 43 39.01 SLBE Program - Goal, revised Addendum No. 1 

D. Section 01 22 15 Measurement and Payment, revised Addendum No. 1 

E. Section 42 21 13 Package Centrifugal Suction Lift Station, revised Addendum No. 1 

END OF SECTION  

 

Acknowledgment of receipt of this addendum must be signed and included in your bid submittal. 

Company Name  

Signature  

Date  
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SECTION 00 41 00 

BID FORM 

 BID RECIPIENT 

1.01 Bid of            (hereinafter 

“Bidder”), organized and existing under the laws of the State of                      , 

doing business as        (insert “a corporation,” “a 

partnership,” or “an individual” or such other business entity designation as is applicable). 

Submitted to the Clayton County Water Authority (hereinafter “Owner”). 

 BIDDER’S ACKNOWLEDGEMENTS AND CERTIFICATIONS 

2.01 In compliance with your Advertisement for Competitive Sealed Bid, Bidder hereby 

proposes to perform all Work for the London Court and Cristi Court Lift Station 

Improvements in strict accordance with the Contract Documents as enumerated in the 

Advertisement for Competitive Sealed Bid, within the time set forth therein, and at the 

prices stated below. 

2.02 In submitting this bid, Bidder certifies that the Bidder has visited the Site, conducted a 

thorough visual examination of the Site and adjacent areas, and become familiar with the 

general, local, and Site conditions that may affect cost, progress, and performance of the 

Work. 

Site Visit  

 (insert date) 

2.03 By submission of this Bid, Bidder certifies, and in the case of joint Bid each party thereto 

certifies as to the party’s own organization that this Bid has been arrived at independently, 

without consultation, communication, or agreement as to any matter relating to this Bid 

with any other Bidder or with any competitor.  Bidder also certifies compliance with the 

Instructions to Bidders. 

2.04 In submitting this Bid, Bidder acknowledges and accepts Contractor’s representations as 

more fully set forth in Section 00 52 00 Agreement. 

2.05 In submitting this Bid, Bidder certifies Bidder is qualified to do business in the state where 

the Project is located as required by laws, rules, and regulations or, if allowed by statute, 

covenants to obtain such qualification prior to contract award. 

2.06 In submitting this Bid, Bidder accepts all terms and conditions of the Bidding Documents.   

2.07 Contract Execution: The undersigned Bidder agrees, if this Bid is accepted, to enter into 

an Agreement with Owner on the form included in the Bidding Documents to perform and 

furnish Work as specified or indicated in the Bidding Documents for the Contract Price 

derived from the Bid and within the Contract Times indicated in the Agreement and in 

accordance with the other terms and conditions of the Bidding documents. 
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2.08 Insurance: Bidder further agrees that the Bid amount(s) stated herein includes specific 

consideration for the insurance coverages specified in Section 00 72 00 General 

Conditions and Section 00 73 00 Supplementary Conditions. 

2.09 Liquidated Damages: Bidder accepts the provisions in Section 00 52 00 Agreement as to 

liquidated damages. 

2.10 Sales and Use Taxes: Bidder agrees to cooperate with Owner in accordance with the 

provisions in Section 00 73 00 Supplementary Conditions paragraph 7.10E.  

2.11 Addenda: The Bidder hereby acknowledges that he has received the following Addenda 

to these Specifications (Bidder shall insert No. of each Addendum received) and agrees 

that all addenda issued are hereby made part of the Contract Documents, and the Bidder 

further agrees that his Bid includes all impacts resulting from said Addenda. 

 

Addendum 

No. 

Date 

Received 

 Addendum 

No. 

Date 

Received 

  
 

  

  
 

  

  
 

  

 BASIS OF BID 

Bidder will complete the Work in accordance with the Contract Documents for the amount as 

listed below. Total bid amount shall be shown in words and numbers. In case of discrepancy, 

the bid amount shown in words will govern. 

3.01 Bid Item 1 - Lump Sum Bid for London Court Lift Station Improvements 

Bidder agrees to accept as full payment for the London Court Lift Station 

Improvements Lump Sum Work proposed within the Bidding Documents, based upon 

the undersigned’s own estimate of quantities and costs and including taxes, overhead, 

and profit, the following: 
 
LONDON CT LS LUMP SUM BID PRICE: $_____________________________ 

3.02 Bid Item 2 - Lump Sum Bid for Cristi Court Lift Station Improvements 

Bidder agrees to accept as full payment for the Cristi Court Lift Station Improvements 

Lump Sum Work proposed within the Bidding Documents, based upon the 

undersigned’s own estimate of quantities and costs and including taxes, overhead, and 

profit, the following: 
 

CRISTI CT LS LUMP SUM BID PRICE: $_____________________________ 
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3.03 Bid Item 3 – Lump Sum Bid for Temporary Power Provision 

Bidder agrees to accept as full payment for the Lump Sum Work required to provide 

temporary power to adjacent homes impacted by the work proposed within the Bidding 

Documents, and described in Measurement and Payment, based upon the 

undersigned’s own estimate of quantities and costs and including taxes, overhead, and 

profit, the following: 
 
TEMPORARY POWER LUMP SUM BID PRICE: $________________________ 

3.04 Bid Item 4 - Cash Allowances 

Bidder agrees that the following allowance, as further described in Measurement and 

Payment for additional work, will be furnished and paid for on a cash allowance basis. 
 

Item Description Supplier Specification * Cash Allowance 

4.1 Package Lift Stations Gorman Rupp 43 21 13 $348,967 

4.2 Field and Laboratory Testing  01 45 29 $25,000 

4.3 System Integration MR Systems  $15,000 

 

3.05 Bid Item 5 - Contingency Allowances 

Bidder agrees that the following allowance, as further described in Measurement and 

Payment for additional work, will be furnished and paid for on a contingency allowance 

basis. 
 

Item Description Contingency Allowance 

5.1 Unforeseen Work Elements $100,000 

 
Bidder acknowledges that the total of the amounts shown above are estimated amounts to be 
included in the Base Bid, and that final payment will be based on actual costs as determined in 
conformance with the Bidding Documents and as authorized by Change Order. 

3.06 Total Base Bid 

TOTAL BASE BID PRICE (Sum of Items 1 through 5): $_________________________ 

TOTAL BASE BID WRITTEN IN WORDS 

______________________________________________________________________ 

___________________________________________ Dollars and ____________ Cents 
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SECTION 00 43 39.01 

SLBE PROGRAM - GOAL 

1.01 SLBE Program Overview 

 Clayton County Water Authority (CCWA) implemented a Small Local Business 

Enterprise (SLBE) Program to promote full and open competition in all government 

procurement and purchasing.  

 The SLBE program provides an additional race-and gender-neutral tool for the 

Authority to use in its efforts to ensure that all segment of its local business 

community have a reasonable and significant opportunity to participate in Authority 

Solicitations.  

 SLBEs must perform a commercially useful function, which means performance of 

provision of real and actual services under the contract or subcontract with CCWA. 

Factors such as the nature and amount of the work subcontracted; whether the 

SLBE has the skill and expertise to perform the work for which it has been certified; 

whether the SLBE actually performs, manages or supervises the work; and 

whether the SLBE intends to purchase commodities and/or services from a non-

SLBE and simply resell them will be considered in determining if the SLBE is 

performing a commercially useful function. 

 SLBE in CCWA refers to a locally-based small business which meets the following 

criteria: 

• Independently owned and operated business concern whose average annual 

gross receipts for the previous three years must not exceed: (1) Construction 

Firms – $18,250,000; (2) Professional Services Firms –  $5,500,000; (3) 

Architectural  Firms – $3,750,000; (4) Engineering Firms –  $7,500,000, and 

(5) Goods and Services – less than 250 employees. 

• Locally based, meaning located and operating in Clayton County or the ten 

(10) counties of Cherokee, Cobb, DeKalb, Douglas, Fayette, Fulton, Gwinnett, 

Henry, Rockdale and Spalding for at least one year. 

• Note: Complete CCWA SLBE Certification Requirements are listed on the 

Provisional and General Certification Applications; https://www.ccwa.us. To 

be considered a CCWA SLBE Certified Firm, the vendor shall complete the 

Certification Process by the bid submission deadline. 

To encourage participation in contracting regardless of company size, the Authority 

provides bidders with Bid Incentives to ensure that small businesses maintain a 
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competitive advantage in the Authority’s bidding process. The Authority’s three Bid 

Incentives; Bid Discounts, Preference Points, and SLBE Goal Incentives utilization 

are determined on a solicitation by solicitation basis. 

1.02 SLBE Incentive Type 

 The purpose of this section is to communicate the use of an SLBE Incentive (Bid 

Discount, Preference Points, SLBE Goal) in the solicitation and provide 

instructions or requirements of the intended SLBE Incentive. 

 This solicitation offers the following SLBE Incentive: 

Utilization Goals 

Utilization Goals are set to encourage Prime Contractors to utilize CCWA SLBE 

Firms as subcontractors. 

The Utilization Goal set for a project is determined by the CCWA Project Manager 

and Purchasing Department. The Project Manager considers the commercially 

useful functions a Prime Contractor can outsource within the Scope of Work to 

CCWA SLBE Firms as Subcontractors. 

The Prime Contractor shall employ and document the Good Faith Efforts for all 

subcontracts, even if the Prime Contractor has achieved the fair share objectives 

of the SLBE Goal Percentage. Good Faith Efforts fair share objectives are also set 

on a procurement-by-procurement basis. Prime Contractors are required to 

contact a minimum number of CCWA SLBE Firms as set by the Small Business 

Procurement Coordinator. 

Efforts must be documented in Section 1.04 SLBE Appendix B. Bid Package 

Compliance Documents - Forms 1-4.  

• The SLBE Subcontractor Utilization Goal for this procurement is 5%. 

• Good Faith Effort - demonstration of a minimum of 3 CCWA Certified SLBE 

Firms contacted to achieve the SLBE Subcontractor Utilization Goal. 

• CCWA SLBE Goal Incentive Forms submission as listed in Section 1.04 

SLBE Appendix B. (Forms must be completed for Bidder to be considered 

responsive.) 

 The awarded bidder must comply with SLBE Monthly Participation Report 

Requirement as disccused in Section 1.04 SLBE Appendix B. Post-Award Award 

Compliance Documents. 
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 No substitution/replacement for any SLBE Subcontractor, vendor, or previously 

selected Subcontractor/vendor by the Prime shall be made without written 

notification to CCWA and the approval by CCWA. A Prime cannot arbitrarily 

terminate a SLBE Subcontractor and self-perform the work without requesting a 

waiver and written approval from CCWA in advance. 

 SLBE Subcontractors can be replaced if they are unable or unwilling to perform 

the contracted work, or for other appropriate reasons, which are documented in 

writing. If it appears that the SLBE subcontracting requirement cannot be achieved, 

the Prime Contractor shall immediately notify CCWA in writing accompanied by 

the appropriate documentation. Good Faith Effort used to try to meet at least a 

portion of the requirement should be documented and submitted to CCWA for 

evaluation. All Prime Contractors seeking substitutions must use “Form SLBE-6: 

Request for SLBE Subcontractor Removal/Substitution Form” in Section 1.04 

SLBE Appendix B. Post-Award Award Compliance Documents. 

1.03 SLBE Conclusion 

 A Contractor does not have to be a CCWA SLBE Certified Firm to participate in a 

solicitation where Bid Discount or Preference Points Incentives are offered.  

 In a solicitation where an SLBE Utilization Goal Incentive is offered, Prime 

Contractors must demonstrate “good faith efforts” as outlined in the SLBE Goal 

Incentive Section 1.02 towards achieving the SLBE Subcontractor Utilization Goal.   

 By signing the bid, the bidder is certifying that he/she has complied with the 

requirements of this program. Please contact the Small Business Procurement 

Coordinator at ccwa_slbe_program@ccwa.us for a list of CCWA Certified SLBE 

Firms or information on becoming certified.  

1.04 SLBE Appendix  

A. Forms Required for Preference Point or Bid Discount Incentive 

Solicitations ONLY 

For CCWA SLBE Certified Firms claiming a bid discount or preference 

points, a copy of their valid CCWA SLBE Certification Letter must be 

provided with their Bid Response. 

B. Forms Required for SLBE Goal Incentive Solicitation ONLY 

Bid Package Compliance Documents (To be submitted with 

Solicitation): 
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SLBE-1 – Covenant of Non-Discrimination: The signed agreement stating 

that the firm will not discriminate on the basis of a firm’s size (revenue or 

employee count) with regard to prime contracting, subcontracting, or 

partnering opportunities. 

SLBE-2 – Sub-Contractor Contact Form: A list of all firms contacted to 

participate as SLBE sub-contractors/suppliers on a contract. 

SLBE-3 – SLBE Sub-Contractor/Supplier Utilization Form: A list of all firms 

procured as SLBE sub-contractors/suppliers to be utilized on a contract. 

SLBE-4 – Statement of Good Faith Efforts (Including the Checklist):  

Documented efforts to seek and procure the utilization of SLBEs as sub-

contractors/suppliers on a contract where a goal is required.  

Post Award Compliance Documents (To be submitted by awarded 

Contractor): 

SLBE-5 – Post Award – Monthly SLBE Participation Report – Contract Goal:  

Report detailing percentage of SLBE participation (work performed) and 

payments to SLBEs on a contract.  

SLBE-6 Request for Subcontractor Removal/Substitution Form: Required 

to fill out and obtain approval if a SLBE subcontractor is being substituted 

following award. 

END OF SECTION 
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FORM SLBE-1 
COVENANT OF NON-DISCRIMINATION 

The undersigned understands that it is the policy of the Clayton County Water Authority 

(CCWA) to promote full and equal business opportunity for all persons doing business 

with CCWA.  The undersigned covenants that we have not discriminated on the basis of 

a firm’s revenue or employee count with regard to prime contracting, subcontracting or 

partnering opportunities.  The undersigned further covenants that we have completed 

truthfully and fully the required forms SLBE-2, SLBE-3 and SLBE-4.  Set forth below is 

the signature of an officer of the proposing entity with CCWA to bind the entity. 

I, __________________________, ____________________ (Name, Title), on behalf of  

____________________________________________________________ (Company), 

by my signature below, do hereby promise: 

1.  To adopt the policies of Clayton County relating to equal opportunity in contracting 

on projects and contracts funded, in whole or in part, with funds of CCWA; 

2.  Not to otherwise engage in discriminatory conduct; 

3.  To provide a discrimination-free working environment; 

4.  That this Covenant of Non-Discrimination shall be continuing in nature and shall 

remain in full force and effect without interruption; and 

5.  That this Covenant of Non-Discrimination shall be incorporated by reference into any 

contract or portion thereof which we may hereafter obtain. 

We understand that our failure to satisfactorily discharge any of the promises of non-

discrimination as made and set forth herein shall constitute a material breach of contract. 

_______________________________________ 

Signature of Attesting Party 

_______________________________________ 

Title of Attesting Party 

 

On this __________ day of ___________________________, 20______, before me  

appeared_____________________________, the person who signed the above 

covenant in my presence. 

 

_____________________________  _____________________________ 

Notary Public      My Commission Expires 

[Seal] 
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FORM SLBE-2 
SUB-CONTRACTOR CONTACT FORM 

Instructions:  List all sub-contractors or suppliers (SLBE and Non-SLBE)  that were contacted regarding this project. (Complete entire form.) 

Name of Sub-Contractor 
Contact Name, 
Address and 

Phone Number 

CCWA SLBE 
Certification 

Verified 

Type of Work Solicited 
for 

Business 
Ownership 

 
(Enter SLBE or 

Non SLBE) 

Results of Contact 

i.e. Company ABC 
123 Main Street 

Morrow, GA 30260 
770-123-4698 

Yes Hauling SLBE 
Will perform as sub; Propsal submitted; Will not 

bid; etc. 
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FORM SLBE-2 
SUB-CONTRACTOR CONTACT FORM (continued) 

Name of Sub-Contractor 
Contact Name, Address 

and Phone Number 

CCWA SLBE 
Certification 
Verified (Y/N) 

Type of Work Solicited 
for 

Business 
Ownership 

 
(Enter SLBE or 

Non SLBE) 

Results of Contact 

      

      

      

      

      

      

      

 

________________________________________________________          
Authorized Signature          Date 

________________________________________________________          
Bidder’s Company Name         Representative’s Name and Title 
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FORM SLBE-3 
INTENDED SUB-CONTRACTOR UTILIZATION FORM 

Instructions:  List all subcontractors (SLBE, Non-SLBE), of all tiers to be used on this project. (Complete entire form). 

Total SLBE Usage (%):   ______________ 

________________________________________________________          
Authorized Signature          Date 

________________________________________________________          
Bidder’s Company Name         Representative’s Name and Title 

Name of Sub-Contractor/ 
Supplier 

CCWA SLBE 
Certification No.  

CCWA SLBE 
Expiration 

Date 

NAIC or 
NIGP Code 

Type of Work to be Performed 
 

Estimate Dollar ($) 
Value of Work  

Percentage of Total 
Bid Amount 

Company ABC SLBE-3465-12 1/15/2017 96239 Hauling $4200 8.4% 

 
 

      

 
 

      

 
 

      

 
 

      

 
 

      

       

       

 
 

      



Clayton County Water Authority  Month YEAR 

Contract Name    
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FORM SLBE-4 
CERTIFICATION OF GOOD FAITH EFFORTS & CHECKLIST 

Instructions:  Prime Contractors must employ and document the Good Faith Efforts for all solicitations, 

even if the Prime Contractor has achieved the fair share objectives of the SLBE Goal Utilization 

Percentage. The Statement of Good Efforts Checklist shall be utilized to achieve such objectives. On the 

checklist indicate the actions taken in achieving the Goof Faith Effort set for this bid: Note: For any 

questions answered no, Bidders shall submit a narrative explanation of reason for not completing the 

checklist item. 

YES NO CHECKIST ACTIONS 

  
Attendance at a pre-bid meeting to inform SLBEs of subcontracting opportunities under a given 
solicitation; Advertisement for solicitation of SLBEs in general circulation media, trade association 
publications, and minority-focus media, to provide notice of subcontracting opportunities. 

  
Advertisement in general circulation media at least seven (7) days prior to Bid or proposal opening any 
and all Sub-contractor opportunities.  

  
Provided interested SLBEs with timely, adequate information about the plans specifications, and other 
relevant requirements to facilitate their quotation and conducted follow up to initial solicitations. 

  
Provided written notice to SLBEs that their interest in subcontracting opportunities or furnishing 
supplies is solicited.  

  

Efforts were made to divide the work for SLBE subcontracting in areas likely to be successful and 
identify portions of work available to SLBEs consistent with their availability. Include a list of divisions of 
work not subcontracted and the corresponding reasons for not including them. The ability or desire of a 
Bidder/Proposer to perform the work of a contract with its own organization does not relieve it of the 
responsibility to make good faith efforts on all scopes of work subject to subcontracting. 

  

Efforts were made to assist potential SLBE sub-contractors to meet bonding, insurance or other 
governmental contracting requirements. Where feasible, facilitating the leasing of supplies or 
equipment when they are of such a specialized nature that an SLBE could not readily and economically 
obtain them in the marketplace. 

  
Utilization of services of available minority community organizations, minority contractor groups and 
other organizations that provide assistance in the recruitment and placement of SLBEs. 

  
Communication with the CCWA Small Business Procurement Coordinator  seeking assistance in 
identifying available SLBEs by emailing ccwa_slbe_program@ccwa.us. . 

  Exploration of joint venture opportunities with SLBEs. 

 
Indicate actions achieved: 

 I hereby attest that I have exercised good faith efforts to meet the Small Local Business Enterprise 
goals for this bid by contacting the minimum required number of active CCWA Certified SLBE Firms 
to perform a commercially useful function within the Scope of Work and logging those efforts on SLBE 
Form 2.  

 As a result of those good faith efforts, I have been able to meet the SLBE SubContractor Utilization 
Goal as noted on SLBE Form 3 and supporting outreach efforts documentation. 

 Despite such good faith efforts, I have not been able to meet the SLBE SubContractor Utilization 
Goal and have attached copies of solicitation notices sent via email, fax or mail, and the amount of 
time given for response and follow up efforts along with SLBE Form 2. 

________________________________         
Authorized Signature      Date 

________________________________         
Bidder’s Company Name     Representative’s Name and Title 
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FORM SLBE-5 
POST AWARD – MONTHLY SLBE PARTICIPATION REPORT 

Instructions: The Prime Contractor must complete the Monthly SLBE Participation Report and submit the form with each pay application 
to the CCWA Project Manager managing the contract. Failure to submit this form will result in payment application being deemed 
incomplete.  

PROJECT NO. (S):  __________________________ REPORT NO.  ________________________________ 

CONTRACTOR:  ____________________________ SUBMISSION DATE:   ________________________________ 

CONTRACT AMOUNT: $______________________ PAY APPLICATION PERIOD END DATE:  _______________ 

 Check if final payment    >>>>>> >>>>>>       FINAL PAYMENT 

SLBE GOAL %_______________________________ SLBE GOAL AMOUNT $:  _______________________________ 

NAME OF 
APPROVED SLBE 

DESCRIPTION OF WORK 
PRIOR EARNED PAY 

APPLICATION AMOUNT 
CURRENT EARNED PAY 
APPLICATION AMOUNT  

EARNINGS TO-DATE 

     

     

     

     

     

     

  TOTAL SLBE EARNINGS TO-DATE:  ____________________ 

 CONTRACT PERCENT COMPLETED: ____________________ 
 

I HEREBY CERTIFY THAT THE ABOVE STATEMENT IS TRUE AND 
CORRECT AND SUPPORTING DOCUMENTATION IS ON FILE AND 
IS AVAILABLE FOR INSPECTION BY CCWA AT ANY TIME. 
 
SIGNED_______________________________________________
 PRIME CONTRACTOR 

REMARKS_____________________________________________ 

______________________________________________________ 

FOR DEPARTMENT USE ONLY: 
 
THIS DOCUMENT HAS BEEN REVIEWED AT THAT PROJECT LEVEL BY: 
 
SIGNED_________________________________ TITLE _________________________ 

THIS DOCUMENT HAS BEEN REVIEWED AT THE PROGRAM LEVEL BY: 

SIGNED_________________________________TITLE__________________________ 
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FORM SLBE-6 
Request for Subcontractor Removal/Substitution  

Instructions: Prior to submitting this form to the SLBE Program Coordinator and contract Project 
Manager, you must notify the SLBE in writing of your intent and allow the SLBE five (5) days to respond. 

 

Request Date: Contract/Project # 

Contract Value: SLBE Contract Amount: Amount Paid to SLBE: 

Prime Contractor Name: 

Prime Contractor Address: 

Prime Contact Name & Email: Prime Contact Phone: 

Name of SLBE Firm: SLBE Contact Name: 

SLBE Firm Address: 
SLBE Contact Phone:

  

Was SLBE firm given five (5) days written notice of intent?  Yes or   No   If yes, please attach written notice. 

Will the SLBE goal for the project still be met?   Yes  or   No  If no, please attach reason. 

Reason(s) for removal/substitution.  Check all that apply 

 The listed SLBE is no longer in business. 
 

 The listed SLBE requested removal. 
 

 The listed SLBE failed or refused to perform under the terms of the contract or failed to furnish the listed materials. 
 

 The work performed by the listed SLBE was unsatisfactory and was not in accordance with the scheduled specifications. 
 

Name/Address of Substitution Contractor:                                               Is the substituted contractor an SLBE?   Yes  or   No 
 
 
 
 
 
 

Fully describe the type of work the substitute subcontractor will perform: 
 
 
 

 

  
Prime Authorized Signature:                                                                                                    Date: 

Approved                   Rejected           Reason for rejection: 

 
Purchasing Manager Signature:                                                                                              Date: 

 
SUBMIT TO: 

CLAYTON COUNTY WATER AUTHORITY 
ATTN: PURCHASING DEPARTMENT-SLBE PROGRAM 

ccwa_slbe_program@ccwa.us  
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SECTION 01 22 15 

MEASUREMENT AND PAYMENT 

PART 1 GENERAL 

 SUMMARY 

A. Section Includes 

Paragraph Title 

1.2 Descriptions 

1.3 Nonpayment for Rejected or Unused Products 

1.4 Partial Payment for Stored Materials and Equipment 

1.5 Bid Items 

B. Scope 

 The Bid lists each item of the Project for which payment will be made.  No payment will 

be made for any items other than those listed in the Bid. 

 Required items of work and incidentals necessary for the satisfactory completion of the 

work which are not specifically listed in the Bid, and which are not specified in this 

Section to be measured or to be included in one of the items listed in the Bid, shall be 

considered as incidental to the work.  All costs thereof, including Contractor's overhead 

costs and profit, shall be considered as included in the lump sum or unit prices bid for the 

various Bid items.  The Contractor shall prepare the Bid accordingly. 

 Work includes furnishing all plant, labor, equipment, tools and materials, which are not 

furnished by the Owner and performing all operations required to complete the Work 

satisfactorily, in place, as specified and as indicated on the Drawings. 

 The Contractor shall take no advantage of any apparent error or omission on the Drawings 

or Specifications, and the Engineer shall be permitted to make corrections and 

interpretations as may be deemed necessary for fulfillment of the intent of the Contract 

Documents.  

 DESCRIPTIONS 

A. Measurement of an item of work will be by the unit indicated in the Bid. 

 Payment of the lump sum items established in the Contractor's Bid shall be full 

compensation for all labor, materials, and equipment required to furnish, install, 

construct, and test the Work covered under the lump sum proposal item.  Payment of 

the lump sum items established in the Contractor's Bid shall also fully compensate the 

Contractor for any other work which is not specified or shown, but which is necessary 

to complete the Work. 

B. Payment will include all necessary and incidental related work not specified to be included in 

any other item of work listed in the Bid. 

C. Unless otherwise stated in individual sections of the Specifications or in the Bid, no separate 

payment will be made for any item of work, materials, parts, equipment, supplies or related 

items required to perform and complete the work.  The costs for all such items required shall 

be included in the price bid for item of which it is a part. 

D. The lump sum items shall be specifically subdivided by activity/CSI format, broken-out in the 

Schedule of Values. Each schedule of value’s description of work shall contain a unique 

identifier for the purpose of differentiating each schedule of value.  Payments for the lump 
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sum items specifically broken-out in the Schedule of Values will be based upon physical 

progress for each activity in accordance with the breakdown of the Lump Sum prices agreed to 

in the Schedule of Values. 

 NONPAYMENT FOR REJECTED OR UNUSED PRODUCTS 

A. Payment will not be made for the following: 

 Loading, hauling, and disposing of rejected material. 

  Quantities of material wasted or disposed of in manner not called for under Contract 

Documents. 

  Rejected loads of material, including material rejected after it has been placed by reason of 

failure of Contractor to conform to provisions of Contract Documents. 

  Material not unloaded from transporting vehicle. 

  Material and equipment not properly stored. 

  Defective Work not accepted by Owner. 

  Material remaining on hand after completion of Work. 

 PARTIAL PAYMENT OF STORED MATERIALS AND EQUIPMENT 

A. Partial Payment:  No partial payments will be made for materials and equipment delivered or 

stored unless Shop Drawings or preliminary operation and maintenance manuals are 

acceptable to Engineer. 

B. Final Payment:  Will be made only for products incorporated in Work; remaining products, for 

which partial payments have been made, shall revert to Contractor unless otherwise agreed, 

and partial payments made for those items will be deducted from final payment. 

 BID ITEMS 

A. Bid Prices included on the Bid Form shall be full compensation for all materials, labor, 

equipment, tools, construction equipment and machinery, heat, utilities, transportation, taxes, 

overhead, markup, incidentals and services necessary for the execution and completion of the 

Work in the Contract Documents to be performed under this Contract.  For the Work 

described, the lump sum and allowance, actual used and installed quantities of each bid item 

shall be measured in the field and certified by the Engineer and/or Owner upon completion of 

construction in the manner set forth for each item in this and other sections of the 

Specifications.  Payment for all items listed on the Bid Form will constitute full compensation 

for all Work shown and specified to be performed. 

B. The following items 1 through 5 comprise the Base Bid Total as listed on the Bid Form. 

 LONDON COURT LIFT STATION IMPROVEMENTS 

 MEASUREMENT:  Measurement shall be based on the successful completion of the 

installation and start-up of the improved London Court lift station, as required by the 

plans and specifications. 

 PAYMENT:  The Lump Sum Price bid under this section shall include the furnishing 

of all labor, materials, and equipment for properly installing the upgraded at the 

London Court lift station, including but not limited to, removal of the existing package 

lift station, site demolition as required by the drawings and specifications, removal of 

one standby generator and installation of one new standby generator, modifications to 

the electrical system, removal of existing electrical panels, installation of new conduit 

and wiring, installation of new wet well, installation of new package lift station, start-

up and testing of new lift station, and all related appurtenances for a complete and 

functioning system as shown or specified in the Contract Documents. 
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 CRISTI COURT LIFT STATION IMPROVEMENTS 

 MEASUREMENT:  Measurement shall be based on the successful completion of the 

installation and start-up of the improved Cristi Court lift station, as required by the 

plans and specifications. 

 PAYMENT:  The Lump Sum Price bid under this section shall include the furnishing 

of all labor, materials, and equipment for properly installing the upgraded at the Cristi 

Court lift station, including but not limited to, removal of the existing package lift 

station, site demolition as required by the drawings and specifications, removal of one 

standby generator and installation of one standby generator (being relocated from the 

London Ct LS), modifications to the electrical system, removal of existing electrical 

panels, installation of new conduit and wiring, installation of new wet well, 

installation of new package lift station, start-up and testing of new lift station, and all 

related appurtenances for a complete and functioning system as shown or specified in 

the Contract Documents. 

 TEMPORARY POWER PROVISION 

 MEASUREMENT:  Measurement shall be based on the successfully maintaining 

temporary power to adjacent homes as required to complete the work shown in the 

Contract Documents. 

 PAYMENT:  The Lump Sum Price bid under this section shall include the furnishing 

of all labor, materials, and equipment for providing temporary power to adjacent 

homes impacted by this work, including but not limited to coordinating with the 

power utility and providing temporary wire and conduit, portable generators, 

connections to home power feed, and all required appurtenances for a complete and 

functioning system as shown or specified in the Contract Documents. 

 CASH ALLOWANCES 

 Package Lift Stations 

 MEASUREMENT:  An allowance has been established for the value of this item. 

This allowance may be used, as authorized and directed by the Owner or 

Engineer, to pay the costs of two (2) packaged lift station systems.    

 PAYMENT:  Payment will be made for invoices submitted by the Contractor 

subject to the conditions and limitations in the Contract Document.  Submit copies 

of the invoices with each periodic payment request from the firm providing the 

services.  Submit results of services provided which verify required results. 

 Field and Laboratory Testing 

 MEASUREMENT:  An allowance has been established for the value of this item. 

This allowance may be used, as authorized and directed by the Owner or 

Engineer, to pay the costs of any third-party material testing services used for 

quality and contract compliance verification of the Work.    

 PAYMENT:  Payment will be made for invoices submitted by the Contractor 

subject to the conditions and limitations in the Contract Document.  Submit copies 

of the invoices with each periodic payment request from the firm providing the 

services.  Submit results of services provided which verify required results. 

 System Integration 

 MEASUREMENT:  An allowance has been established for the value of this item. 

This allowance may be used, as authorized and directed by the Owner or 
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Engineer, to pay the costs of the system integrator for making updates to the 

SCADA system for monitoring and control of the new blowers.      

 PAYMENT:  Payment will be made for invoices submitted by the Contractor 

subject to the conditions and limitations in the Contract Document.  Submit copies 

of the invoices with each periodic payment request from the firm providing the 

services.   

 CONTINGENCY ALLOWANCES 

 Unforeseen Work Elements 

 MEASUREMENT:  An allowance has been established for the value of this item. 

The Contractor agrees that this allowance is for the sole use of Owner to cover 

costs associated with Unforeseen Work Elements.  Costs shall be determined as 

specified in General Conditions Article 13.02, and as directed by the Engineer.    

 PAYMENT:  Payment will be made for work not shown or specified in the 

Drawings or Specifications and not covered by another item in the Bid Schedule 

based on an agreed upon costs submitted by the Contractor and approved by the 

Engineer and Owner in advance of the work.   

PART 2 PRODUCTS (NOT USED) 

PART 3 EXECUTION (NOT USED) 

END OF SECTION 
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SECTION 43 21 13 

PACKAGED CENTRIFUGAL SUCTION LIFT PUMP STATION 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section Includes 

Paragraph Title 

1.2 References 

1.3 Administrative Requirements 

1.4 Submittals 

1.5 Quality Assurance 

1.6 Delivery, Storage, and Handling 

1.7 Warranty 

2.1 Equipment 

2.2 Electrical and Control Requirements 

2.3 Accessories 

2.4 Source Quality Control 

3.1 Installation 

3.2 Field Quality Control 

3.3 Adjusting 

B. Scope 

1. Furnish, install, test, and place in satisfactory operation packaged, non-clog, self-

priming centrifugal duplex pump station complete with enclosures, on skid piping and 

valves, and all appurtenances required at the locations shown on the Drawings in 

compliance with the Specifications. 

2. Provide pumps with all accessories, couplings, and other appurtenances as specified, 

and as may be required for a complete and operating installation. 

1.2 REFERENCES 

A. Definitions 

1. The following definitions are used to clarify restart and test requirements: 

a. Priming:  The start-up at any time when the pump casing is full of water or sewage 

b. Repriming:  Start-up when, for whatever reason, a portion of liquid is lost from the 

pump casing with the resultant loss of suction head in the suction leg 

c. Static Suction Lift:  The vertical distance, measured in feet, from the centerline of 

pump suction to the water surface elevation 

d. Reprime Lift:  The static height of the pump suction centerline above the liquid 

level that will prime utilizing the liquid remaining within the pump casing after a 

pumping cycle with the suction check valve removed 

e. Reprime Cycle:  Pump on to liquid discharge 
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1.3 ADMINISTRATIVE REQUIREMENTS 

A. Coordination 

1. The Contract Documents are intended to describe a pump installation for the specified 

purpose, complete and ready to be placed into service at the levels of performance 

indicated in the Drawings and outlined herein.  By offering this service to the Owner, 

Contractor affirms that they are fully knowledgeable regarding the required methods 

and materials, and are capable of performing such installation.  The omission of 

specific details and / or steps from the Drawings or Specifications, required to perform 

this installation shall not relieve the Contractor of their sole responsibility for this end 

result, nor shall such omissions be grounds for requests for additional compensation.  

Coordinate with other manufacturers and suppliers to provide all details and 

appurtenances necessary to properly install, adjust, and place in satisfactory operation a 

complete working unit. 

1.4 SUBMITTALS 

A. Action Submittals/Informational Submittals 

1. Shop Drawings 

a. Submit the following items with the Shop Drawings in accordance with, or in 

addition to, the requirements specified in Section 01 33 23 – Shop Drawings, 

Product Data, and Samples and Section 01 60 00 – General Equipment 

Stipulations. 

1) Certified pump performance curves at rated speed and reduced speed (if 

reduced speeds are specified) 

a) Indicate flow, head, efficiency, brake horsepower, NPSHr, and minimum 

submergence. 

b) Include limits (minimum and maximum flows) for stable operation without 

cavitation, overheating, recirculation, or excessive vibration. 

2) General cutaway sections, materials, dimension of shaft projections, shaft and 

keyway dimensions, shaft diameter, dimension between bearings, general 

dimensions of pump, suction head bolt orientation, and anchor bolt locations 

and forces 

3) Dimensioned installation drawings, including drawings indicating the size and 

location(s) of the priming recirculation port(s) 

4) Detailed description of construction, including a parts list with materials of 

construction and metallurgy with ASTM designations 

5) Details of shaft sealing system 

6) Functional description of internal and external instrumentation and controls, 

including a list of parameters monitored, controlled, or alarmed 

7) Control panel elevation drawings showing fabrication and placement of 

operator interface devices and associated elements 

8) A motor performance chart showing curves for torque, current, power factor, 

input/output power, and efficiency and data on starting and no-load 

characteristics 

2. Test and Evaluation Reports 

a. Submit foundry certificates and results of Brinell hardness testing specified herein 

for impeller and impeller wear plates. 
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3. Manufacturer Reports 

a. Submit a certified report prepared by the manufacturer’s technical representative 

certifying satisfactory installation, operation, and in-service placement of pumps. 

b. Provide Certificate of Proper Installation in accordance with Section 01 91 13, 

signed by manufacturer’s authorized personnel prior to start-up of system. 

B. Closeout Submittals 

1. Operation and Maintenance Data 

a. Submit Operating and Maintenance Manuals in accordance with Section 01 78 23 – 

Operating and Maintenance Data. 

2. Warranty Documentation 

a. Include the manufacturer’s warranty in the compiled warranty submittal of all 

manufacturers’ warranties in accordance with Section 01 78 33 – Warranties and 

Bonds. 

C. Maintenance Material Submittals 

1. Spare Parts 

a. Include manufacturer’s information for the spare parts specified herein with the 

Shop Drawing submittal. 

2. Tools 

a. Include manufacturer’s information for the special tools and supplies specified 

herein with the Shop Drawing submittal. 

1.5 QUALITY ASSURANCE 

A. Qualifications 

1. Manufacturers 

a. Furnish all pumps from a single manufacturer. 

1.6 DELIVERY, STORAGE, AND HANDLING 

A. Delivery and Acceptance Requirements 

1. Ship components containing bearings with lubricant on all bearings. 

2. Deliver all components to site in manufacturer’s shipping crates or boxes. 

3. Deliver to site undamaged. 

B. Storage and Handling Requirements 

1. Store above ground, covered, and on platforms, skids, or other supports. 

2. Protect from corrosion and mechanical damage. 

3. Protect electrical components from condensation. 

4. Ship power and control cables with securely-attached caps on cable ends to prevent 

moisture wicking into cable during storage. 

5. Store with lubricant on all bearings. 

6. Handle all components in such a manner to prevent damage during unloading and 

installation. 

7. Follow manufacturer’s instructions regarding lifting and setting. 
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1.7 WARRANTY 

A. Manufacturer Warranty 

1. Provide manufacturer warranty as specified in Section 01 78 33 – Warranties and 

Bonds with the exception that the warranty period is for two (2) years. 

PART 2 PRODUCTS 

2.1 EQUIPMENT 

A. Manufacturers  

1. Manufacturer List 

a. The Gorman-Rupp Company 

B. Performance/Design Criteria 

1. Pump Schedule: 

Lift Station Cristi Court London Court 

Number of Pumps 2 (1+1) 2 (1+1) 

Designation/Tag Numbers P-1, P-2 P-1, P-2 

Pump Motor Horsepower 3 hp 25 hp 

Suction Diameter (inches) 3 6 

Discharge Diameter (inches) 3 6 

Liquid Pumped Municipal Raw Sewage Municipal Raw Sewage 

Temperature of Liquid Pumped Ambient Ambient 

Drive Type Constant Speed Constant Speed 

Starter Type Reduced Voltage Soft Starter Reduced Voltage Soft Starter 

Maximum Size of Solids                 

(Spherical Diameter) (inches) 
3 

3 

Maximum Pump Speed 1050 RPM 1250 RPM 

Static Suction Lift (feet) 17.33 11.5 

Design Condition 70 gpm @ 21’ TDH 600 gpm @ 66’ TDH 

Station Enclosure Size 77” x 77” x 58”H 8’-0” x 12’-4” x 9’-3.5”H 

C. Operation 

1. Operators 

a. Operate each pump using the pump HAND-OFF-AUTO (H-O-A) selector switch 

at the local control panel. 

2. Controls 

a. Pump H-O-A Selector Switch in HAND Position:  Pump continuously operates 

unless automatically stopped by a motor failure. 

b. Pump H-O-A Selector Switch in OFF Position:  Pump does not operate. 

c. Pump H-O-A Selector Switch in AUTO Position:  Pump starts when a high 

wastewater level is detected by the level control system mounted in the wet well.  

In general, the level control system sequences pump(s) ON as the wastewater level 



 
Clayton County Water Authority   Packaged Centrifugal Suction Lift Pump Station [ADD. 1] 

London Ct & Cristi Ct LS Improvements  43 21 13-5 

increases in the wet well and turns the operating pump(s) OFF as the wastewater 

level decreases below the control elevations.   

1) As the wastewater level increases in the wet well, the level control system 

operates pumps in accordance with the following setpoint elevations, listed 

from lowest to highest as the wastewater level increases in the wet well: 

a) “Low Level”:  No pumps are permitted to operate unless the wastewater 

level exceeds this elevation.   

b) “Start Lead Pump”:  The control system starts the pump that is currently 

designated as the lead pump in the alternation sequence. 

c) “Start Lag Pump”: The control system starts the pump that is designated as 

the lag pump in the alternation sequence. 

d) “High Level”:  The control system activates the alarm for high wet well 

level, and all operating pumps continue to run. 

2) As the wastewater level decreases in the wet well when pump(s) are operating, 

the control system sequences the pump(s) OFF, one at a time, until all pumps 

are stopped.   

3) When the wastewater level decreases to the “Low Level” elevation in the wet 

well, the pump station control system automatically alternates the Lead pump 

and Lag pump(s) designations. 

3. Operation Sequences 

a. Motor Failure 

1) Disables the pump to prevent damage 

2) Activates the Motor FAIL light and alarm 

3) After motor fail condition is reset, pump automatically resumes operation in 

the current mode (HAND or AUTO). 

b. Power Failure 

1) When Pump is Running:  Operation resumes when power is restored. 

2) When Pump is in a Fail Condition:  Fail indicator reactivates when power is 

restored. 

c. Provide logic to maintain all alarm and fail condition indication and contact outputs 

until the Owner manually presses the RESET pushbutton at the local control panel 

to reset the alarm and fail conditions. 

D. Materials  

1. Self-Priming Suction Lift Pump 

a. General 

1) Factory build and test horizontal suction lift pump station for mounting on top 

of the station wet well.  Manufacture the assembly to meet the requirements of 

the latest specifications for horizontal suction lift wet well mounted pump 

station, with the minimum requirements identified as follows.  Construct the 

station in one complete, factory-built assembly including enclosure.  Size the 

assembly to rest on the top of the wet well. 

2) Provide the most efficient pump available at the desired design point as 

recommended by the manufacturer. 
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3) Capable of handling raw, unscreened sewage and wastewater and fully-

guaranteed for this use. 

4) Designed to retain adequate liquid in the pump casing to ensure unattended, 

automatic repriming of the pump at its rated speed. 

5) Openings and Passages:  Large enough to permit the passage of a sphere of the 

specified diameter, including any trash or stringy material. 

6) Equipped with a removable cover plate over an opening in the suction inlet that 

allows easy access to the pump interior to permit the clearing of stoppages and 

the service and repair of the internals without disturbing the suction or 

discharge piping. 

7) Incorporate a molded one-piece suction flap check valve capable of being 

removed and installed through the suction inlet opening without disturbing the 

suction piping. 

a) Suction Flap Check Valve:  Formed Buna-N or neoprene with a stainless 

steel hinge. 

8) Designed with pusher bolts to allow disassembly of rotating elements. 

a) Not Acceptable:  Pumps using the straight bore keyed attachment requiring 

“pullers” for removal. 

9) Allows removal of the entire rotating assembly, which includes bearings, shaft, 

seal, and impeller, as a unit from the rear of the casing without disturbing the 

volute or piping. 

10) Not Acceptable:  Screens or any internal devices that interfere with priming 

and performance of the pump. 

b. Pump Casing, Volute, and All Areas Exposed to Wastewater 

1) Cast iron conforming to ASTM A48, Class 30 or better. 

2) Not Acceptable:  Openings of a lesser diameter than the specified sphere size. 

c. O-Rings 

1) Buna-N or Viton 

d. Impellers and Impeller Wear Plates 

1) Austempered ductile iron having a minimum Brinell hardness of 400. 

2) Provide means for external adjustment of the clearance between the impeller 

and wear plate without requiring disassembly of the pump. 

3) Furnish pump with openings to provide a line of sight for the adjustment of 

clearance for the impeller and wear plate. 

4) Impeller 

a) Two-vaned, semi-open, non-clog with integral pump-out vanes on the back 

shroud. 

b) Secured with a sockethead self-locking capscrew and conical washer. 

5) Impeller Wear Plates 

a) Fit pump with a replaceable wear plate. 

e. Pump Shaft 

1) AISI 17-4PH stainless steel. 
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2) Contained within a bearing housing. 

f. Bearings 

1) Provide bearing housing of ample size to contain roller-type radial and thrust 

ball bearings. 

2) Maximum Distance between Bearing and Impeller:  5 inches. 

3) A minimum ABMA L10 life of 100,000 hours at all points along the usable 

portion of the pump curve at maximum pump speed. 

4) Oil-lubricated 

g. Shaft Seals 

1) Provide each pump with a balanced mechanical seal to seal the pump shaft 

against leakage. 

2) Stationary Sealing Member:  Tungsten titanium carbide alloy. 

3) Mated Rotating Member:  Tungsten titanium carbide alloy. 

4) Grind and polish each of the mated carbide surfaces to produce a flatness 

tolerance not to exceed 1/2 a light band, or 5.8 millionths of an inch, as 

measured by an optical flat and monochromatic light. 

5) Stationary Seal Seat:  Double floating and self-aligning during periods of shock 

loads that will cause deflection, vibration, and axial or radial movement of the 

shaft to ensure the seal faces are in full contact at all times. 

6) Install within a separate oil-filled reservoir on the pump housing. 

a) Oil:  Serves as both the lubricating and the cooling media. 

b) Provide a drain plug opening to check oil for contamination in case of 

inner seal failure. 

7) Accessible by removing the suction inlet cover. 

h. Flexible Coupling 

1) Connects pump shaft to drive motor. 

i. Oil Level Sight Gauges 

1) Provide bearing cavity and seal cavity with individual oil level sight gauges to 

monitor the level and condition of cavity oil. 

j. Drain Plug 

1) Provide an easily-accessible, tapped, minimum 1-inch diameter drain plug in 

the bottom of the casing to facilitate draining the pumps for maintenance 

purposes. 

k. Hardware 

1) All Exposed Nuts, Bolts, Washers, and Other Fastening Devices:  AISI Type 

316 stainless steel. 

l. Accessories 

1) Pump Running Lights 

2) Remote Alarm Contacts 

3) Time Delays 

4) Sequential Alternation 
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5) Pump Prime Failure 

6) Wet Well Fall Protection Barrier 

7) Pressure Gauges 

m. Station Suction Piping Below Wet Well Top Plate 

1) Appropriately sized by pump station manufacturer 

a) Minimum Diameter: 4 inches 

2) Composed of HDPE 

n. Pump Nameplate 

1) In addition to the requirements of Section 01 60 00 – General Equipment 

Stipulations, include capacity (gallons/minute), rated TDH, speed and 

efficiency at the rated design point.  

o. Automatic air release valves  

1) Furnish an automatic air release valve for each pump.  Valves shall be designed 

to permit the escape of air to the atmosphere during initial priming or 

unattended re-priming cycles.  Upon completion of the priming cycle or re-

priming cycle, the valve shall close to prevent re-circulation.  Valves shall 

provide visual indication of valve closure, and shall operate solely on discharge 

pressure.  Valves, which require connection to the suction line, shall not be 

acceptable. 

2) All valve parts exposed to sewage shall be constructed of cast iron, stainless 

steel, or similar corrosion resistant materials.  Diaphragms, if used, shall be of 

fabric-reinforced neoprene or similar inert material.  

3) A cleanout port, three inches in diameter, shall be provided for ease of 

inspection, cleanout, and service.  

4) Valves shall be field adjustable for varying discharge heads. 

E. Finishes 

a. Primer Materials 

1) Clean and apply primer material to steel and cast iron surfaces of pump station 

in factory in accordance with Section 09 91 00 – Painting. 

b. Shop Finishing Methods 

1) Perform shop finishing methods on steel and cast iron surfaces of pump station 

in accordance with Section 09 91 00 – Painting. 

c. Finish Materials 

1) Prepare and apply finish materials to steel and cast iron surfaces of pump 

station in field in accordance with Section 09 91 00 – Painting. 

2) Field touch-up any damaged paint or coatings with compatible paint/coating 

system in accordance with Section 09 91 00 – Painting.  

2.2 ELECTRICAL AND CONTROL REQUIREMENTS 

A. Provide all electrical components, wiring, and control devices necessary for a complete, 

functional system. 

All Manufacturer-Furnished Electrical Appurtenances:  Rated for installation in a NEC 

Class I, [Division 2], Group D hazardous location where such classified areas are indicated 

on the Drawings or specified herein. 
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B. Electrical Requirements 

Motors Cristi Court LS London Court LS 

     Rating 240V, 3 phase, 60 Hz 240V, 3 phase, 60 Hz 

     Maximum Horsepower (hp) 3 25 

     Maximum Speed 

(revolutions/minute) 
1,050 1,250 

     Enclosure 

TEFC  

(Totally enclosed, fan 

cooled) 

TEFC  

(Totally enclosed, fan 

cooled) 

     Insulation Class F Class F 

     Inverter Duty Yes Yes 

     Service Factor 1.15 1.15 

     Space Heater Yes Yes 

Motor Winding Temperature 

Switches 
Yes Yes 

Control Panel   

     NEMA Rating 3R 3R 

     Materials of Construction Type 316 Stainless Steel Type 316 Stainless Steel 

C. Motor 

1. Self-Priming Suction Lift Pump 

a. General 

1) Motors will be horizontal ODP with cast iron frame with copper windings, 

induction type with Class F insulation and 1.15 Service Factor for normal 

starting torque and low starting current characteristics, suitable for continuous 

service.  The motors not to overload at the design condition or at any head in 

the operating range as specified. 

2) Motors shall be tested in accordance with provisions. 

b. Drive transmission 

1) Power to pumps transmitted by v-belt assemblies. The sheave/belt combination 

will provide speed ratio needed to achieve the specified operating conditions. 

2) Each drive assembly will utilize at least two v-belts providing minimum a 

combined safety factor of 1.5.  Single belt drives or systems with a safety 

factor of less than 1.5 are not acceptable.  Computation of safety factors will be 

based on performance data published by the drive manufacturer. 

3) Pump manufacturer will submit power transmission calculations which 

document the following: 

a) Ratio of pump/motor speed  

b) Pitch diameter of driver and driven sheaves  

c) Number of belts required per drive  

d) Theoretical horsepower transmitted per belt, based on pump manufacture’s 

data  

e) Center distance between pump and motor shafts  

f) Arc-length correction factor applied to theoretical horsepower transmitted  

g) Service factor applied to established horsepower  

h) Safety factor ratio of power transmitted/brake horsepower required 
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2.3 ACCESSORIES  

A. Suction Lift Pumps 

1. Controls 

a. Mount the control equipment in a NEMA Type 1 steel enclosure with a hinged 

access cover.   

1) Provide circuit breakers and control switches that are operable without opening 

the access cover. 

b.  Provide a grounding-type convenience outlet on the side of the cabinet for 

operation of 120 VAC devices. 

c. Provide thermal magnetic air circuit breakers for branch disconnect service and 

short circuit protection of all motor control and auxiliary circuits. 

d. Provide magnetic across-the-line starters with under-voltage release and overload 

coils for each phase for each pump motor to give positive protection. 

1) Equip each single-phase auxiliary motor with an over-current protection device 

in addition to the branch circuit breaker or provide impedance protection. 

2) Provide each starter with three (3) normally open contacts for owner’s use.  

e. Label all switches and provide a coded wiring diagram. 

f. Coordinate the communication and operation of the pump station and local control 

panel with the pump station control panel as specified in Division 40 – Process 

Integration. 

g. To reduce exposure to corrosive environments and ensure the control system’s 

reliable, long-term operation, the controller shall have a sealed, user-friendly, 

graphical interface.  The interface shall be comprised of a rotary knob, switches 

and five (5) columns of ultra-bright, daylight-viewable red LED’s.  Four (4) 40-

segment, 4” columns of LED’s shall show the wet well level, the pump on and off 

control bands, and the high and low alarm setpoint bands.  All LED’s within a 

control band shall be illuminated when operating under normal power.  A fifth 

LED column shall indicate the controller’s configuration, status, and active alarms.  

Alarms shall consist of high alarm, low alarm and input signal out of range.  

Monitor functions shall include control power and normal system operation.  

Discrete LED’s shall show the activation of the differential pump control stages.  

All alarms shall be provided with contacts to allow remote indication of alarm 

status. 

h. Provide easy, convenient indication and adjustment of the operating setpoints and 

controller configuration without the need for tools.  For ease of operation and 

configuration, multiple indicating columns are required.  Controllers that provide 

fewer columns; thus, limiting the viewing of relevant and necessary station 

information, are specifically precluded by this specification. 

i. Force OFF the pump control circuits with a power loss.  Upon power restoration, 

enable the pumps in an adjustable time-step sequence as required to meet the 

demand. 

j. Continuously indicate the status of the selected alternation sequence and control 

modes.  Provide 1st On/1st Off, Fixed and Auto Rotate alternation sequences.  

k. Integral span, offset, and damping adjustments shall be easily adjustable.  Provide a 

configurable security lockout feature. 
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l. Provide a level simulation function that allows manual manipulation of the 

displayed process variable.  While simulating, the controller shall display both the 

actual wet well level and the simulated level. 

m. The controller shall contain an RS-232 communication port and have capabilities 

for connection to a SCADA (Supervisory Control and Data Acquisition) system 

using Modbus® protocol.  The complete assembly shall be designed for use in 

UL508 Industrial Control Panels. 

B. Spare Parts 

1. Furnish the following spare parts for each series of pumps in accordance with Section 

01 60 00 – General Equipment Stipulations:   

a. One (1) set of bearings 

b. One (1) complete mechanical seal assembly 

c. One (1) vacuum pump (if applicable) 

d. Two (2) complete sets of gaskets and O-ring seals 

e. Six (6) float switches 

f. One (1) motor starter with overload block 

g. Five (5) spare fuses for each type and rating provided 

h. Five (5) spare lamps for each type provided 

i. Five (5) spare relays and relay sockets for each type provided 

2. Properly pack in containers suitable for long-term storage. 

3. Attach labels that clearly designate the contents and the piece(s) of equipment for 

which they are intended. 

4. Store all materials in a location as directed by the Owner. 

5. Provide spare parts of the same type and quality as the original components in the 

furnished pump package(s). 

C. Special Tools and Supplies 

1. Furnish all special tools necessary to disassemble, service, repair, and adjust the pump. 

2. Furnish a one-year supply of all lubricating oils and greases as recommended by the 

manufacturer. 

2.4 SOURCE QUALITY CONTROL 

A. Tests and Inspections 

1. Perform shop testing in accordance with Section 01 60 00 – General Equipment 

Stipulations, all applicable methods and standards of the American National Standard 

for Centrifugal Pump Tests by the Hydraulic Institute, and the following additional 

requirements: 

a. Perform shop testing and inspection with Owner present as witness 

1) Submit testing procedure to Owner for review and approval before scheduling 

shop test. 

2) Provide Owner with a minimum of two weeks advance notice of the scheduled 

test date. 

b. Certification Test 

1) Perform on each of the actual assembled pumps to be furnished. 
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2) Test pumps in the manufacturer’s facility in accordance with the latest test 

code of the Hydraulic Institute Level A to determine head vs. capacity and 

power draw required. 

3) Test Range:  Shut-off to a minimum of 20 percent beyond the specified design 

performance capacity. 

4) Tolerances:  As specified by the Hydraulic Institute Standards with the 

following exceptions: 

a) At TDH for Each Design Condition:  +10 percent of specified pump 

capacity for that Design Condition 

b) At Pump Capacity for Each Design Condition:  +5 percent of specified 

TDH for that Design Condition 

c) Not Acceptable:  Negative tolerances with respect to capacity, TDH, or 

efficiency at the Design Conditions 

5) Generate a pump curve that shows actual flow, head, brake hp, and hydraulic 

efficiency for each pump furnished. 

6) Submit pump curves, each certified by a registered Professional Engineer, to 

the Owner. 

c. Perform a dry logic test and full operational test with all systems operational on the 

control panel. 

d. Certified Brinell Hardness Test 

1) Test each individual impeller and impeller wear plate casting for Brinell 

hardness in accordance with ASTM E10, reflecting a minimum Brinell 

hardness of 400. 

2) Check each casting in a minimum of two places in an area that is representative 

of casting thickness. 

3) Submit the results of the test, certified by a Registered Professional Engineer, 

to the Owner for approval before final shipment. 

PART 3 EXECUTION 

3.1 INSTALLATION 

A. Special Techniques 

1. Install the pump and accessories in accordance with the approved Shop Drawings and 

the manufacturer’s printed instructions and recommendations. 

3.2 FIELD QUALITY CONTROL 

A. Field Tests and Inspections 

1. Perform field testing in accordance with Section 01 60 00 – General Equipment 

Stipulations and the following additional requirements:   

2. Prime Test 

1) Perform a prime test for each pump in the presence of the Owner and the 

manufacturer’s representative. 

a) Test each pump three times. 
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b) Record the elapsed time required to achieve prime for each test.  Use the 

average time of the three tests for each condition, which must be less than 

or equal to the specified times.  

c) Reject any individual test result exceeding the specified time by more than 

20% and restart the prime test until all three individual test results meet 

this requirement.   

2) Conduct the test as follows: 

a) Set the wet well water surface elevation to the normal operating level as 

shown on Drawings, or as directed by the Owner or Engineer. 

b) Record time from the instant the starter energizes until the pump comes to 

full prime and is pumping at full rated capacity against the specified head. 

(1) Attach pressure gauges to the suction and the discharge of the pump 

during the test to ensure full prime is reached. 

(2) Use a standard stop watch to keep time. 

3) If any pump fails to meet the specified performance criteria or fails to prime 

within the specified time, Owner will reject that pump. 

a) After a 7-day period to allow the manufacturer to correct any deficiencies, 

perform a retest that is identical to the first test. 

b) If any pump fails to perform as specified during retest, remove that pump 

from jobsite and provide a new pump that performs as specified. 

b. Final Acceptance Test 

1) Demonstrate pumps are properly installed and are in proper alignment. 

2) Demonstrate the pumps operate without overheating or overloading of any 

parts and without objectionable vibration. 

a) Vibration:  Within the limits of the Hydraulic Institute Standards or the 

pump manufacturer’s limits, if more stringent. 

3) Demonstrate the pumps meet the specified Design Conditions. 

a) Check each pump at maximum speed for a minimum of four (4) points on 

the pump curve for capacity, TDH, and amperage. 

(1) Not Acceptable:  Exceeding the rated current on the motor nameplate 

at any point. 

(2) Motors Rated Less than 5 hp:  Only test pump for overcurrent when 

overheating or other malfunction is evident during general testing. 

c. Furnish all labor, materials, and test apparatus necessary for conducting the field 

tests at no additional cost to the Owner. 

B. Manufacturer Services 

1. Furnish the field services of a qualified, trained, and competent manufacturer’s 

technical representative who has knowledge of the proper installation, operation, and 

maintenance of the pumps in accordance with Section 01 43 33 – Manufacturer 

Services.  Include the following site visits for each series of pumps: 

Service Number of Trips Number of Days/Trip 

Installation and Testing 1 1 

Startup and Training 1 1 

Services After Startup 1 1 
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2. Manufacturer’s Technical Representative’s Minimum Responsibilities 

a. Inspect the completed installation of each pump for conformance with 

manufacturer’s recommended installation requirements.  At a minimum, include 

the following: 

1) Check oil level in bearing cavity and seal cavity and lubrication of seals (if 

applicable) 

2) Check proper rotation. 

3) Check power supply voltage. 

4) Megger for insulation breaks or moisture. 

5) Measure motor no-load current. 

6) Manually trip sensors and check complete cycle of control operation. 

b. Supervise field test of each pump. 

c. Supervise initial startup and operation of each pump. 

d. Instruct Owner’s personnel in proper operation and maintenance of pump. 

e. Prepare and certify field inspection report. 

3.3 ADJUSTING 

A. After installation, align, balance, and adjust the pump and accessories as required for 

proper operation and proper alignment. 

END OF SECTION 
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Distributor Co: Templeton & Associates Sales Quotation Number: Q22-0447-C 

Salesman: Jordan Longoria Quotation Date: 03/23/2023 

Project Name: Cristi Court Lift Station Expiration Date: 06/30/2023 

Project City: Clayton County    

Project State: Georgia App Engineer: Diercks, Jonathan 

Project Engineer: Andrew Waters P.E.   

    

    

STATION INFORMATION 

 

Revision Notes: Brandon Mowry 11/08/22 [Q22-0447(A)] 

Revised to 240V.  

 

Brandon Mowry 03/16/23 [Q22-0447(C)] 

changed suction size to 4"  

changed to soft starters  

changed pump model to T3A60S-B /WWS 

ADDED SPARE PARTS TO THE FOLLOWING: 

LIQUID LEVEL CONTROL  

CONTROL PANEL  

PUMP SPARE PARTS 

MOTOR STARTER  

 

Voltage: ............................................................................  3/60/240 

 

Station Type: ....................................................................  AM 

  
“AM” Description:  

Complete packaged pump station including pump control panel and additional items as described in the quotation 

below. Package consists of a fiberglass housing, 77" square at the base by 58" high.  The pumps are mounted on a 

steel reinforced fiberglass encapsulated concrete base 6" in cross section. 

  
  

 PUMPS AND OPTIONS 

   

Pump(s)  

Pump Number(s): .............................................................  1,2 

Model Number: ................................................................  T3A71S-B /WWS 

Manufacturer: ...................................................................  Gorman Rupp 

Horsepower: .....................................................................  3.00 

Design Point: ....................................................................  70 GPM @ 21’ TDH 

Pump Options  

Pump Spare Parts Kit........................................................  Qty 1, for T3A3S-B /WWS Pump 

Pump Spare Parts Kit Notes: Brandon Mowry 03/16/23 [Q22-0447(C)] 

 1 set of bearings 

1 complete mech seal 

2 complete gasket and O-rings 

 

Note: The T3A71S passes a 2.5” spherical solid as opposed to the 3” Solid noted in the specifications.  
 

MOTORS 

 

Motors ..............................................................................  1,2 

 Horsepower ...............................................................  3.00 

 Enclosure ...................................................................  TEFC 

 

Motor Notes: Brandon Mowry 11/08/22 [Q22-0447(A)] 

Motors are to be provided by Toshiba. 
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STATION PIPING 

 

Suction Piping  

Suction Elbow:..................................................................  4" 

Discharge Piping  

Check Valve Size: .............................................................  4" 

Check Valve Type: ...........................................................  Lever & Spring 

Discharge Size: .................................................................  4" 

Discharge Location: ..........................................................  Center 

Discharge Isolation Valve: ................................................  3-Way Plug Valve 

Discharge Isolation Valve Actuator: .................................  Lever 

 

Suction and Discharge Piping Notes: Brandon Mowry 03/17/23 [Q22-0447(C)] 

please provide a 4x3 reducing flange for customer connection  

 
Discharge Bypass Piping   

Plug Valve Size ................................................................  4" 

OPW Connection Size ......................................................  3" 

Air Release Valve(s)   

Air Release Valve: ............................................................  Qty 2, Automatic, GRP33-07 
ARV Isolation ...................................................................  Ball Valve(s) 
Piping Options  

Gauge Panel Kit(s): ..........................................................  Qty 2 Range 0-35' 
 

CONTROL PANEL 

 

Enclosure   

Control Panel NEMA Rating / Material: ..........................  NEMA 3R (Indoor) / Stainless Steel 

Control Panel Mounting: ..................................................  Mounted & Wired 
Control Panel Dimensions: ...............................................  36” H x 30” W x 14” D 

 

Control Panel Enclosure Notes: Brandon Mowry 03/16/23 [Q22-0447(C)] 

spare parts 

5 spare fuses 

5 spare relays and relay sockets  

 
Main Connection Type .....................................................  Main Lug 
Transformer(s)   
External Transformer: ......................................................  3KVA 
Primary Motor Starter   
Motor Starter Type ...........................................................  RVSS 
Motor Starter Mfg ............................................................  Allen-Bradley 
Motor Starter Model .........................................................  AB SMC-Flex 

 
Neamit Patel 03/23/23 [Q22-0447(C)] 

1 SPARE SOFT STARTER 

 
Primary Level Control System  

Primary Level Controller: ...............................................  Integrinex Standard 

Primary Level Sensor: ....................................................  KPSI 700 I.S. Submersible XDCR w/ SPD 

 

Redundant Level Alarm Floats  
High Water Alarm Float (Intrinsically Safe): ...................  Included 

 

Level Control Notes: Brandon Mowry 11/08/22 [Q22-0447(A)] 
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Transducer to be birdcage style transducer. 

 

Brandon Mowry 03/16/23 [Q22-0447(C)] 

6 spare float switches  

 
Control Panel Options  
U.L. Listed (Station And Control Panel): .........................  Qty 1 Included 

Panel Heater: ....................................................................  Qty 1 Included 

Surge Protective Device: ..................................................  Qty 1 Included 

External Source Contacts: ................................................  1. PUMP 1 RUN 

2. PUMP 2 RUN 

3. PUMP 1 FAULT 

4. PUMP 2 FAULT 

5. HWA 

6. LWA 

7. PHASE FAILURE 

8. REDUNDANT HWA 

 

Analog Out Surge Protective Device:...............................  Qty 1 Included 

Additional Breakers: .........................................................  Qty 5 Included 

 

Additional Breakers Notes: Brandon Mowry 11/08/22 [Q22-0447(A)] 

additional breaker provided for incoming 120V power  

 

Alarms  
Alarm Light ....................................................................  Qty 1, LED, Shipped Loose 

Alarm Horn.....................................................................  Qty1, Shipped Loose 

 

FIBERGLASS ENCLOSURE INFORMATION 

 

Insulation Package: ...........................................................  R6 

Enclosure Color: .............................................................  Green 

Enclosure Doors  
Number of Hinged Doors: ..............................................  4 Doors 

Enclosure Options  
Electric Station Heater: ...................................................  Qty 1, 1300/1500w Included 

 

TESTING 

 

Certified Pump Performance Test ....................................  Included 

 

Certified Pump Performance Test Notes: Brandon Mowry 03/16/23 [Q22-0447(C)] 

pump test requirements don't allow for any negative tolerances  
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LEAD TIME & PRICING 

  

  

This quotation includes only equipment specifically mentioned herein and does not include, or infer inclusion of 

any additional piping, valves, wiring, etc., regardless of its relation to the quoted equipment. Discounts or 

commissions normally applied to the appropriate type of equipment also apply to these prices. Prices and estimated 

delivery dates are subject to change without notice in the event that vendors fail to maintain their quoted price and 

time of delivery to The Gorman-Rupp Company. 

 

Estimated Submittal Time1: ............................................  8-10 Weeks  

Estimated Revision Time1:……………………….. 5-7 Weeks 

Estimated Production Time1,2,3: ......................................  18-22 Weeks  

  

 
1 Estimated times are based on workload and vendor lead time trend data compiled at the time of quote and are 

subject to change without notice. To ensure this information is as accurate as possible please request revised lead 

times before the scope in this quotation is bid or placed in contract documents for bid.  

 
2 Estimated production lead time is based on either “approval-waived” or submittal “approval” with no revisions 

required at time of release to production. Add the “Estimated Revision Time” noted above to orders released to 

production that require any revisions.  
 

3Due to the unprecedented and ongoing global supply chain constraints – the aforementioned estimated 

production lead-time is subject to change without notice.  We reserve the right to update the estimated lead-

time when the order is released to production.   

 

List Price (.85 Discount): ................................................  $ 99,942.00 

 

Shipping (To 1st U.S. Destination): ................................   Included 
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PROPOSAL DRAWING and bulletin illustrations are submitted to show general arrangement and approximate dimensions.  The 
Company reserves the right to make such changes in details of design, construction or arrangement of equipment as in its judgment 
constitute as improvement.  Engineering, dimensional and instruction data shall be furnished to the purchaser promptly after 
acceptance of the proposal for approval.  Changes in layout design requested by purchaser after acceptance of proposal will be made 
at purchaser’s expense and may result in a potential change in estimated submittal and/or lead time quoted. 
 

The Gorman-Rupp Company will supply the products as described in this Proposal/Contract (hereinafter the “Scope of Supply”).  The 
products supplied will conform to the Scope of Supply and any modifications thereto as contained in the submittals approved by the 
project engineer and as received by The Gorman-Rupp Company. 
 
The equipment, apparatus and parts furnished are WARRANTED against defects in materials and workmanship. Specific applicable 
warranty is available at www.grpumps.com/warranty. 
 
NO OTHER WARRANTY, EXPRESS OR IMPLIED, INCLUDING ANY WARRANTY OR MERCHANTABILITY OR FITNESS, SHALL 
EXIST AS TO ANY EQUIPMENT OR GOODS COVERED HEREBY, ALL SUCH WARRANTIES BEING EXPRESSLY WAIVED BY 
THE PURCHASER. 
 

The Company will, at its option, repair or replace any equipment or part which proves defective under its warranty provided that the 
purchaser notifies the Company in writing of such defect within the applicable warranty period and provided further that after start-up 
service has been performed, the labor to replace accessory items, such as sump pumps, dehumidifiers, relays or alternators, etc., 
shall be the responsibility of the owner’s maintenance personnel.  The foregoing states the purchaser’s sole remedy for any breach 
of warranty by the Company. 
 

PRICE ESCALATION CLAUSE: 
Quoted prices are firm for fifteen (15) days subject to an escalation not to exceed 5% for the following thirty (30) days and 1-1/2% per 
month thereafter. 
 

Orders accepted by The Gorman-Rupp Company will be held firm if the orders are approved and released for production within forty-
five (45) days provided shipment is accepted by the customer immediately following completion of production. 
 

Orders accepted by The Gorman-Rupp Company where production release or shipment is delayed by the customer beyond thirty (30) 
days following acceptance of order by The Gorman-Rupp Company, prices will be subject to an escalation not exceed 1-1/2% per 
month until again released. 
 

Price escalation will not exceed Federal guidelines. 
 

THE AMOUNT OF ANY APPLICABLE TAX or other Government charge upon the production, sales, shipment and/or use of the 
equipment covered by this quotation shall be added to the price and shall be paid by the purchaser. 
 

ALL ORDERS SHALL BE MADE OUT toThe Gorman-Rupp Company; 600 South Airport Road; Mansfield, Ohio and shall be subject 
to acceptance by the Company.  ORDER MAY BE CANCELED ONLY with the Company’s written consent and ON TERMS that will 
indemnify the Company against loss.  Cancellation fees shall be assessed in an amount equal to 50% of the Proposal/Contract amount 
after acceptance of the proposal for approval and/or purchaser receives submittal information; 100% of the Proposal/Contract amount 
after acceptance of the proposal for approval and/or verbal written approval release for production. 
 

Performance of any contract by the Company shall be contingent upon credit approval, strikes, fires, accidents, war reduced supply 
of fuel or raw materials, or other restraints affecting shipments or curtailments in manufacturing or due to delays unavoidable or beyond 
the control of the Company. 
 
THE COMPANY SHALL NOT, in any event, be liable for indirect, special, consequential or liquidated damages or penalties, whether 
based upon contract, warranty, tort or negligence. 
 
When purchaser asks that equipment be warehoused or held for a stated or indefinite period after the equipment is ready for shipment, 
it is expressly understood and agreed that billing will be accepted as of the date when the equipment is ready for shipment and that 
STORAGE CHARGES (NOT TO EXCEED 1-1/2% PER MONTH) will apply thirty (30) days from that date. 
 
Unless otherwise specified, DELIVERIES QUOTED are figured from the date of release to production.  Statements as to expected 
shipment dates from the factory represent the Company’s best judgment.  Purchaser hereby waives all claim to damage caused by 
delay in shipment or delivery. 
 
Unless otherwise specified, TERMS are Net 45 days from date of invoice, F.O.B., Mansfield, Ohio with freight allowed to the job site 
or first destination, whichever is applicable.  All terms of credit are subject to the Company’s approval and are independent of and not 
contingent upon the time and manner in which the purchaser may receive payment from others.  Purchaser shall be notified of any 
changes in credit terms prior to acceptance of order. 
 
ANY INDEBTEDNESS OWING TO THE COMPANY for a period longer than (30) days shall BEAR INTEREST until paid at the current 
prime rate.  If the Company finds it necessary to place any indebtedness hereunder in the hands of an attorney for collection, purchaser 
shall pay all expenses and costs of collection, including reasonable attorney’s fees. 
 
THE PROVISIONS on the face hereof and these Terms and conditions constitute the entire agreement among the parties and 
supersede the provisions of any purchase order, other communication between the parties or any statement or representation not 
included herein.  This Agreement may not be modified or amended except in writing signed by the parties intended to be bound 
thereby. 
 
This Agreement shall be governed by the laws of the State of Ohio. 

http://www.grpumps.com/warranty
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Distributor Co: Templeton & Associates Sales Quotation Number: Q22-0446-D 

Salesman: Jordan Longoria Quotation Date: 03/23/2023 

Project Name: London Court Lift Station Expiration Date: 06/30/2023 

Project City: Clayton County    

Project State: Georgia App Engineer: Diercks, Jonathan 

Project Engineer: Andrew Waters P.E.   

    

    

STATION INFORMATION 

 

Revision Notes: Brandon Mowry 11/08/22 [Q22-0446(A)] 

Revised for 240V 

 

customer has 120V available at site.  

deleted external transformer 

Brandon Mowry 03/16/23 [Q22-0446(D)] 

CHANGED TO T6A3S-B /WWS 

ADDED EXTRA SPARE PARTS  

CHANGED TO TEFC MOTORS  

 

Voltage: ............................................................................  3/60/240 

Station Type: ....................................................................  AL 

  
“AL” Description:  

Complete packaged pump station including pump control panel and additional items as described in the quotation 

below. Station consists of a package pumping station, fully tested, in a fiberglass housing, 8' wide at the base by 

12'-4”long by 9'-3.5” high. The pumps are mounted on a fiberglass encapsulated concrete base 8" in cross section 

with steel reinforcement. 

  
 

 PUMPS AND OPTIONS 

   

Pump(s)  

Pump Number(s): .............................................................  1,2 

Model Number: ................................................................  T6A71S-B /WWS 

Manufacturer: ...................................................................  Gorman Rupp 

Horsepower: .....................................................................  25.00 

Design Point: ....................................................................  600 GPM @ 66’ TDH 

Pump Notes: Brandon Mowry 11/08/22 [Q22-0446(A)] 

Reference drawing 45133-020 for pump layout. Requested layout is for the pumps to face the short wall.  

 
Pump Options  

Pump Spare Parts Kit........................................................  Qty 1, for T6A3S-B /WWS Pump 

Pump Spare Parts Kit Notes: Brandon Mowry 03/16/23 [Q22-0446(D)] 

IN ADDITION TO THE STANDARD PARTS KIT PLEASE INCLUDE THE FOLLOWING 

§ 1 set of bearings 

§ 1 complete mech seal 

§ 2 complete gaskets and O-ring 

 

Drain Kit ...........................................................................  Hose Quantity 1, 10’ long 

 
MOTORS 

 

Motors ..............................................................................  1,2 

 Horsepower ...............................................................  25.00 

 Enclosure ...................................................................  TEFC 
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Motor Notes: Brandon Mowry 11/08/22 [Q22-0446(A)] 

Motors to be provided by Toshiba 

 

Neamit Patel 11/14/22 [Q22-0446(A)] 

 

TEFC: 0204SDSR41A-P, MOTOR.EQP GLOBAL 

SD.25HP.1800RPM.3PH.60HZ.230/460V.TEFC.256T 

 

 

STATION PIPING 

 

Suction Piping  

Suction Elbow:..................................................................  6" 

Discharge Piping  

Check Valve Size: .............................................................  6" 

Check Valve Type: ...........................................................  Lever & Spring 

Discharge Size: .................................................................  6" 

Discharge Location: ..........................................................  Center 

Discharge Isolation Valve: ................................................  3-Way Plug Valve 

Discharge Isolation Valve Actuator: .................................  Lever 

Discharge Bypass Piping   

Plug Valve Size.................................................................  6" 

OPW Connection Size ......................................................  6" 

Air Release Valve(s)   

Air Release Valve: ............................................................  Qty 2, Automatic, GRP33-07 
ARV Isolation ...................................................................  Ball Valve(s) 
Piping Options  

Gauge Panel Kit(s): ...........................................................  Qty 2 Range 0-140' 
 

CONTROL PANEL 

 

Enclosure   

Control Panel NEMA Rating / Material: ..........................  NEMA 3R (Indoor) / Stainless Steel 

Control Panel Mounting: ..................................................  Mounted & Wired 
Control Panel Dimensions: ...............................................  60” H x 36” W x 16” D 

 

Control Panel Enclosure Notes: Brandon Mowry 11/08/22 [Q22-0446(A)] 

120/240, 3 OT, 4 WIRE DELTA CONNECTED WITH HIGH LEG 

 

Brandon Mowry 11/08/22 [Q22-0446(A)] 

DESIGN THE CONTROL PANEL BASED ON AVAILABLE SHORT CURCUIT CURRENT OF 10ka, RMS 

SYMMETRICAL  

 
Main Connection Type .....................................................  Main Lug 
Transformer(s)   
Internal Transformer:........................................................  0.5KVA 
External Transformer: ......................................................  5KVA 
Primary Motor Starter   
Motor Starter Type ...........................................................  RVSS 
Motor Starter Mfg. ...........................................................  Allen-Bradley 
Motor Starter Model .........................................................  AB SMC-Flex 

 

Motor Circuit Notes: Neamit Patel 03/23/23 [Q22-0446(D)] 

 

1 Spare Soft Starter provided. 
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Primary Level Control System  

Primary Level Controller: ...............................................  Integrinex Standard 

Primary Level Sensor: ....................................................  KPSI 700 I.S. Submersible XDCR w/ SPD 

 

Backup Level Control System  
Backup Level Controller ..................................................  Smart Relay [Eaton Easy4] 
Backup Level Sensor: .......................................................  Float Controls (I.S.) 
Backup Floats: ..................................................................  1. Pump Off 

2. High Water Alarm 

 

Float Chain Included: .......................................................  30 Feet of Stainless Steel chain w/cast iron weight 
Redundant Level Alarm Floats  
High Water Alarm Float (Intrinsically Safe): ...................  Included 

 

Level Control Notes: Neamit Patel 03/23/23 [Q22-0446(D)] 

PART  1  5 spare fuses 

PART  2  5 spare lamps 

PART  3  5 spare relays and relay sockets 

 
Control Panel Options  
U.L. Listed (Station And Control Panel): .........................  Qty 1 Included 

Panel Heater: ....................................................................  Qty 1 Included 

Surge Protective Device: ..................................................  Qty 1 Included 

Voltage Alert Indication: ..................................................  Qty 1 Included 

Additional Receptacle: .....................................................  Qty 1 Included 

External Source Contacts: ................................................  1. PUMP 1 RUN 

2. PUMP 2 RUN 

3. PUMP 1 FAULT 

4. PUMP 2 FAULT 

5. HWA 

6. LWA 

7. PHASE FAIL 

8. BACKUP FLOATS ACTIVE 

9. BACKUP HIGH TEMP 

10. REDUNDANT HWA 

 

Analog Out Surge Protective Device:...............................  Qty 1 Included 

Additional Breakers: .........................................................  Qty 1 Included 

 

Additional Breakers Notes: Brandon Mowry 11/08/22 [Q22-0446(A)] 

BREAKER TO BE SUPPLIED FOR INCOMING 120V POWER 

 

Alarms  
Alarm Light ....................................................................  Qty 1, LED, Mounted 

Alarm Horn.....................................................................  Qty1, Mounted 

 

FIBERGLASS ENCLOSURE INFORMATION 

 

Enclosure Color: .............................................................  Green 

Enclosure Options  
Door Catch: ......................................................................  Qty 1 Included 

External LED Security Light: .........................................  Qty 1 Included 

Internal LED Emergency Light: .....................................  Qty 1 Included 

Electric Station Heater: ...................................................  Qty 1, 4 KW Included 
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Electric Station Heater Notes: Brandon Mowry 11/08/22 [Q22-0446(A)] 

5KW to maintain UL listing 

 

Floor Drain Kit: ..............................................................  Qty 1 Included 

Load Center ......................................................................  Included 
 

TESTING 

 

Certified Pump Performance Test ....................................  Included 

 

Certified Pump Performance Test Notes: Brandon Mowry 03/16/23 [Q22-0446(D)] 

o Pump test requirements don’t allow for any negative tolerances 
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LEAD TIME & PRICING 

  

  

This quotation includes only equipment specifically mentioned herein and does not include, or infer inclusion of 

any additional piping, valves, wiring, etc., regardless of its relation to the quoted equipment. Discounts or 

commissions normally applied to the appropriate type of equipment also apply to these prices. Prices and estimated 

delivery dates are subject to change without notice in the event that vendors fail to maintain their quoted price and 

time of delivery to The Gorman-Rupp Company. 

 

Estimated Submittal Time1: ............................................  14-16 Weeks  

Estimated Revision Time1:……………………….. 5-7 Weeks 

Estimated Production Time1,2,3: ......................................  18-22 Weeks  

  

 
1 Estimated times are based on workload and vendor lead time trend data compiled at the time of quote and are 

subject to change without notice. To ensure this information is as accurate as possible please request revised lead 

times before the scope in this quotation is bid or placed in contract documents for bid.  

 
2 Estimated production lead time is based on either “approval-waived” or submittal “approval” with no revisions 

required at time of release to production. Add the “Estimated Revision Time” noted above to orders released to 

production that require any revisions.  
 

3Due to the unprecedented and ongoing global supply chain constraints – the aforementioned estimated 

production lead-time is subject to change without notice.  We reserve the right to update the estimated lead-

time when the order is released to production.   

 

Total Lump Sum Price:...................................................  $ 249,025.00 

 

Shipping (To 1st U.S. Destination): ................................   Included 
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PROPOSAL DRAWING and bulletin illustrations are submitted to show general arrangement and approximate dimensions.  The 
Company reserves the right to make such changes in details of design, construction or arrangement of equipment as in its judgment 
constitute as improvement.  Engineering, dimensional and instruction data shall be furnished to the purchaser promptly after 
acceptance of the proposal for approval.  Changes in layout design requested by purchaser after acceptance of proposal will be made 
at purchaser’s expense and may result in a potential change in estimated submittal and/or lead time quoted. 
 

The Gorman-Rupp Company will supply the products as described in this Proposal/Contract (hereinafter the “Scope of Supply”).  The 
products supplied will conform to the Scope of Supply and any modifications thereto as contained in the submittals approved by the 
project engineer and as received by The Gorman-Rupp Company. 
 
The equipment, apparatus and parts furnished are WARRANTED against defects in materials and workmanship. Specific applicable 
warranty is available at www.grpumps.com/warranty. 
 
NO OTHER WARRANTY, EXPRESS OR IMPLIED, INCLUDING ANY WARRANTY OR MERCHANTABILITY OR FITNESS, SHALL 
EXIST AS TO ANY EQUIPMENT OR GOODS COVERED HEREBY, ALL SUCH WARRANTIES BEING EXPRESSLY WAIVED BY 
THE PURCHASER. 
 

The Company will, at its option, repair or replace any equipment or part which proves defective under its warranty provided that the 
purchaser notifies the Company in writing of such defect within the applicable warranty period and provided further that after start-up 
service has been performed, the labor to replace accessory items, such as sump pumps, dehumidifiers, relays or alternators, etc., 
shall be the responsibility of the owner’s maintenance personnel.  The foregoing states the purchaser’s sole remedy for any breach 
of warranty by the Company. 
 

PRICE ESCALATION CLAUSE: 
Quoted prices are firm for fifteen (15) days subject to an escalation not to exceed 5% for the following thirty (30) days and 1-1/2% per 
month thereafter. 
 

Orders accepted by The Gorman-Rupp Company will be held firm if the orders are approved and released for production within forty-
five (45) days provided shipment is accepted by the customer immediately following completion of production. 
 

Orders accepted by The Gorman-Rupp Company where production release or shipment is delayed by the customer beyond thirty (30) 
days following acceptance of order by The Gorman-Rupp Company, prices will be subject to an escalation not exceed 1-1/2% per 
month until again released. 
 

Price escalation will not exceed Federal guidelines. 
 

THE AMOUNT OF ANY APPLICABLE TAX or other Government charge upon the production, sales, shipment and/or use of the 
equipment covered by this quotation shall be added to the price and shall be paid by the purchaser. 
 

ALL ORDERS SHALL BE MADE OUT toThe Gorman-Rupp Company; 600 South Airport Road; Mansfield, Ohio and shall be subject 
to acceptance by the Company.  ORDER MAY BE CANCELED ONLY with the Company’s written consent and ON TERMS that will 
indemnify the Company against loss.  Cancellation fees shall be assessed in an amount equal to 50% of the Proposal/Contract amount 
after acceptance of the proposal for approval and/or purchaser receives submittal information; 100% of the Proposal/Contract amount 
after acceptance of the proposal for approval and/or verbal written approval release for production. 
 

Performance of any contract by the Company shall be contingent upon credit approval, strikes, fires, accidents, war reduced supply 
of fuel or raw materials, or other restraints affecting shipments or curtailments in manufacturing or due to delays unavoidable or beyond 
the control of the Company. 
 
THE COMPANY SHALL NOT, in any event, be liable for indirect, special, consequential or liquidated damages or penalties, whether 
based upon contract, warranty, tort or negligence. 
 
When purchaser asks that equipment be warehoused or held for a stated or indefinite period after the equipment is ready for shipment, 
it is expressly understood and agreed that billing will be accepted as of the date when the equipment is ready for shipment and that 
STORAGE CHARGES (NOT TO EXCEED 1-1/2% PER MONTH) will apply thirty (30) days from that date. 
 
Unless otherwise specified, DELIVERIES QUOTED are figured from the date of release to production.  Statements as to expected 
shipment dates from the factory represent the Company’s best judgment.  Purchaser hereby waives all claim to damage caused by 
delay in shipment or delivery. 
 
Unless otherwise specified, TERMS are Net 45 days from date of invoice, F.O.B., Mansfield, Ohio with freight allowed to the job site 
or first destination, whichever is applicable.  All terms of credit are subject to the Company’s approval and are independent of and not 
contingent upon the time and manner in which the purchaser may receive payment from others.  Purchaser shall be notified of any 
changes in credit terms prior to acceptance of order. 
 
ANY INDEBTEDNESS OWING TO THE COMPANY for a period longer than (30) days shall BEAR INTEREST until paid at the current 
prime rate.  If the Company finds it necessary to place any indebtedness hereunder in the hands of an attorney for collection, purchaser 
shall pay all expenses and costs of collection, including reasonable attorney’s fees. 
 
THE PROVISIONS on the face hereof and these Terms and conditions constitute the entire agreement among the parties and 
supersede the provisions of any purchase order, other communication between the parties or any statement or representation not 
included herein.  This Agreement may not be modified or amended except in writing signed by the parties intended to be bound 
thereby. 
 
This Agreement shall be governed by the laws of the State of Ohio. 
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